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AGREEMENT

THIS AGREEMENT dated this 13th day of July, 2004, by and between LEQON COUNTY, FLORIDA,
a political subdivision of the State of Florida, hereinafter referred to as the "County" and PBS&J,
hereinafter referred to as the "Contractor.”

WHEREAS, the County has determined that it would be in the best interest of the citizens of Leon
County, Florida, that the County be able to utilize the services of private persons when such services
cannhot be reasonably provided by the County; and

WHEREAS, the County has determined that it would be better to contract for these services than to
hire the necessary personnel to satisfy the needs of the County: and

WHEREAS, in order to secure duly qualified personnel for these services, the County has sought
and received competitive propasals from contractors for such services.

NOW, THEREFORE, the parties hereto agree as follows:

1. SERVICES TO BE PROVIDED

The Contractor hereby agrees to provide professionat engineering and consulting services as
specified in Exhibit A.

2. WORK

Any wortk ta be performed shall be upon the written request of the County Administrator or his
representative, which request shall set forth the commencing date of such work and the time within
which such work shall be completed.

The performance of Leon County of any of its obligations under the purchase order or agreement
shall be subject to and contingent upon the availability of funds lawfully expendable for the purposes
of the purchase order or agreement for the current and any future periods provided for within the bid
specifications.

3. TIME

This Agreement shall be in effect from July 13, 2004 until completion or termination of the project as
determined by the County. The County and Consultant will determine and put in writing a time line
for each Part of the project in advance of any work being performed. Any tasks assigned within the
time period for any Phase of the work but not completed in a timely manner shall continue until
completion under ail terms and conditions of this agreement. All work to be performed under Part
A, Study and Report Phase, shall be completed no later then December 31, 2004.

4, CONTRAGCT SUM

The Contractor agrees that for the performance of the services as outlined above, it shall be
remunerated by the County the sum of $99,183.00 for Part A, the Study and Report Phase.
Payment for subsequent Phases B through F, if authorized by the County, will be determined
in negotiations between the Consultant and the County and agreed upon in writing prior to
commencement of any work on each respective Phase.

5, PAYMENTS
The County will make such payments within thirty (30) days of submission and approval of invoice

for services. Each invoice shall be accompanied by a report of Minority/Women-owned Business
Enterprise participation.
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6. STATUS

The Contractor at ali times relevant to this Agreement shall be an independent contractor and in no
event shall the Contractor nor any employees or sub-contractors under it be considered to be
employees of Leon County.

7. INSURANCE

-

A

PROFESSIONAL LIABILITY:

Contractor shall carry professional liability insurance of the types necessary to protect the
Firm from any professional liability arising under this agreement with a minimum $1,000,000
liability limit. The deductible shall not exceed $25,000 and, if greater than $1,000, must be
guaranteed by Contractor for the difference between the deductible and $1,000. The
professional liability insurance coverage for the services provided under this agreement shall
be maintained in force from the date of the contract until a date at least one (1) year following
the actual completion of the provision of any services under the terms of this agreement.

The Contractor shall provide evidence of the insurance and the evidence shall provide for
thirty days notice in writing to the County prior to cancellation, expiration, or non-renewal

Contractor shall procure and maintain for the duration of the contract insurance against claims
for injuries to persons or damages to property which may arise from or in connection with the
performance of the work hereunder by the Contractor, his agents, representatives, employees
or subcontractors. The cost of such insurance shall be included in the Contractor's bid.

1. Minimum Limits of Insurance. Contractor shall maintain limits no less than:

a. General Liability: $1,000,000 combined single limit per occurrence for bodily
injury, personal injury and property damage. If Commercial General Liability
Insurance or other form with a general aggregate limit is used, either the general
aggregate limit shall apply separately to this project/location or the general
aggregate limit shall be twice the required occurrence limit.

b.  Autornobile Liability: $1,000,000 combined single limit per accident for bodily
injury and property damage. (Non-owned, Hired Car).

c. Workers’ Compensation and Employers Liability: Insurance covering all
employees meeting Statutory Limits in compliance with the applicable state and
federal laws and Employer’s Liability with a limit of $500,000 per accident,
$500,000 disease policy limit, $500,000 disease each employee. Waiver of
Subrogation in lieu of Additional Insured will suffice.

2. Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and approved by the
County. At the option of the County, either: the insurer shall reduce or eliminate such
deductibles or self-insured retentions as respects the County, its officers, officials,
employees and volunteers; or the Contractor shall procure a bond guaranteeing
payment of losses and related investigations, claim administration and defense
expenses.

3. Other Insurance Provisions The policies are to contain, or be endorsed to contair, the
following provisions:

a. General Liability and Automobile Liability Coverages (County is to be named as
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Additional Insured).

1)  The County, its officers, officials, employees and volunteers are to be
covered as insureds as respects; liability arising out of activities performed
by or on behalf of the Contractor, including the insured’s general
supervision of the Contractor; products and completed operations of the
Contractor; premises owned, occupied or used by the Contractor, or
automobiles owned, leased, hired or borrowed by the Contractor. The
coverage shall contain no special limitations on the scope of protections
afforded the Gounty, its officers, officials, employees or volunteers.

2)  The Contractor's insurance coverage shall be primary insurance as
respects the County, it officers, officials, employees and volunteers. Any
insurance of self-insurance maintained by the County, its officers, officials,
employees or volunteers shall be excess of the Contractor’s insurance and
shall not contribute with it.

3)  Any failure to comply with reporting provisions of the policies shall nut affect
coverage provided to the county, its officers, officials, employees or
volunteers.

4)  The Contractor's insurance shall apply separately to each insured against
whom claims is made or suit is brought, except with respect to the limits of
the insurer's liability.

b.  All Coverages. Each insurance policy required by this clause shall be endorsed
to state that coverage shall not be suspended, voided, canceled by either party,
reduced in coverage or in limits except after thirty (30) days’ prior written notice by
certified mail, return receipt requested, has been given to the County.

4, Acceptability of Insurers. Insurance is to be placed with insurers with a Best's rating of
no less than A:VII.

5.  Verification of Coverage. Contractor shall furnish the County with certificates of
insurance and with original endorsements effecting coverage required by this clause.
The certificates and endorsements for each insurance policy are to be signed by a
person authorized by that insurer to bind coverage on its behalf. All certificates and
endorsements are to be received and approved by the County before work commences.
The County reserves the right to require complete, certified copies of all required
insurance policies at any time. Cenrtificates of Insurance acceptable to the County shall
be filed with the County prior to the commencement of the work. These policies
described above, and any certificates shall specifically name the County as an
additional Insured and shall contain a provision that coverage afforded under the
policies will not be canceled until at least thirty (30) days prior to written notice has been
given to the County.

Cancellation clauses for each policy should read as follows: Should any of the above
described policies be canceled before the expiration date thereof, the issuing company
will mail thirty (30) days written notice to the Certificate Holder named herein.

6. Subcontractors. Contractors shall include all subcontractors as insureds under its
policies or shall furnish separate certificates and endorsements for each subcontractor.
All coverages for subcontractors shall be subject to all of the requirements stated
herein.
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8.

10.

1.

12.

PERMITS

The County shall pay for all necessary permits as required by law, except those permits necessary
in the conduct of the Contractor's business.

LICENSES

The Contractor shall be responsibie for obtaining and maintaining his city or county occupational
license and any licenses required pursuant to the laws of Leon County, the City of Tallahassee, or
the State of Florida. Should the Contractor, by reason of revocation, failure to renew, or any other
reason, fail to maintain his license to operate, the contractor shall be in default as of the date such
license is lost.

ASSIGNMENTS

This Contract shall not be assigned or sublet as a whole or in part without the written consent of the
County nor shall the contractor assign any monies due or to become due to him hereunder without
the pravious written consent of the County.

INDEMNIFICATION

The Contractor agrees to indemnify and hold harmiess the County from all claims, damages,
liabilities, or suits of any nature whatsoever arising out of, because of, or due to the breach of this
agreement by the Contractor, its delegates, agents or employees, or due to any act or occurrence of
omission or commission of the Contractor, including but not limited to costs and a reasonable
attorney's fee. The County may, at its sole option, defend itseif or allow the Contractor to provide
the defense. The Contractor acknowledges that ten dollars ($10.00) of the amount paid to the
Contractar is sufficient consideration for the Contractor's indemnification of the County.

The Firm shall be liable to the County for any reasonable costs incurred by it to correct, modify, or
redesign any portion of a project previously reviewed by the Firm that is found to be defective or not
in accordance with the Contract Document and provisions of this agreement as a result of negligent
act, error or omission on the part of the Firm, its agents, servants, or employees. The Firm shall be
given a reasonable opportunity to correct any deficiencies.

AUDITS. RECORDS, AND RECORDS RETENTION

The Contractor agrees:

a.  To establish and maintain books, records, and documents (including electronic storage
media) in accordance with generally accepted accounting procedures and practices, which
sufficiently and property reflect all revenues and expenditures of funds provided by the County
under this contract.

b. To retain all client records, financial records, supporting documents, statistical records, and
any other documents (including electronic storage media) pertinent to this contract fora
period of five (5) years after termination of the contract, or if an audit has been initiated and
audit findings have not been resolved at the end of five (5) years, the records shall be retained
untit resolution of the audit findings or any litigation which may be based on the terms of this
contract.

c. Upon completion or termination of the contract and at the request of the County, the
Contractor will cooperate with the County to facilitate the duplication and transfer of any said
records or documents during the required retention period as specified in paragraph 1 above.

d.  To assure that these records shall be subject at all reasonable times to inspection, review, or
audit by Federal, state, or other personnel duly authorized by the County.
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e. Persons duly authorized by the County and Federal auditars, pursuant to 45 CFR, Part
92.36(1)(10), shall have full access to and the right to examine any of provider's contract and
related records and documents, regardless of the form in which kept, at all reascnable times
for as long as records are retained.

f. To include these aforementioned audit and record keeping requirements in all approved
subcontracts and assignments.

13. MONITORING

To permit persons duly authorized by the County to inspect any records, papers, documents,
facilities, goods, and services of the provider which are relevant ta this contract, and interview any
clients and employees of the provider to assure the County of satisfactory performance of the terms
and conditions of this contract.

Following such evaluation, the County will deliver to the provider a written report of its findings and
will include written recommendations with regard to the provider's performance of the terms and
conditions of this contract. The provider will correct all noted deficiencies identified by the County
within the specifted period of time set forth in the recommendations. The provider's failure to correct
noted deficiencies may, at the sole and exclusive discretion of the County, result in any one or any
combination of the following: (1) the provider being deemed in breach or default of this contract; (2}
the withholding of payments to the provider by the County; and (3) the termination of this contract for
cause.

14. CONTRACTOR'S RESPONSIBILITY

It shall be the sole responsibility of the Contractor to comply with all applicable Federal, State,
County and City, statutes, ordinances, rules and regulations in the performance of the contractor's
obligations under this agreement.

15, COUNTY MINORITYWOMEN-OWNED BUSINESS ENTERPRISE (M/WBE) POLICY

The Contractor recognizes that it is the policy of the Leon County Board of County Commissioners
to institute and maintain an effective Minority/Women-owned Business Enterprise Program. This
program shall;

A.  Eliminate any policies and/or procedural barriers that inhibit Minority/WWomen-Owned Business
Enterprise (M/WBE) participation in our procurement process.

B.  Established goals designed to increase M/WBE utilization.
C.  Provide increased ievels of information and assistance avaitable to MAWBEs.

D. Implement mechanisms and procedures for monitoring MAWBE compliance by prime
contractors.

Further, Contractor recognizes that the County has established goals for minority participation in all
procurement activities for goods and services and that it is the goal for this agreement for the
Consultant to meet or exceed a MAWBE participation level of 15.5%. In order to achieve this goal,
the County will actively work with the Consultant to identify and involve MAWBES in each job
assignment made. The Consultant will be responsible for securing and contracting for all M/WBE
participation. The County fully recognizes that each task will have varying levels of M/WBE
participation, while the overall services to be provided through the term of the contract must meet or
exceed the goal for M/WBE participation.

Contracter shall prepare a monthly report of participation by M/AWBES to be attached to the invoice
for services and a copy submitted to the Minority Business Enterprise Office.

4
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16.

17.

18.

19.

CONSTRUCTION

The validity, construction, and effect of this Contract shall be governed by the laws of the State of
Florida. ‘

TERMINATION

Leon County may terminate this Contract without cause, by giving the Contractor thirty (30) days
written notice of termination. Either party may terminate this Contract for cause by giving the other
party hereto thirty (30) days written notice of termination. The County shall not be required to give
Contractor such thirty (30) day written notice if, in the opinion of the County, the Contractor is unable
to perform its obligations hereunder, or if in the County's opinion, the services being provided are
not satisfactory. In such case, the County may immediately terminate the Contract by maifing a
notice of termination to the Contractor.

PUBLIC ENTITY CRIMES STATEMENT

In accordance with Section 287.133, Florida Statutes, Contractor hereby certifies that to the best of
his knowledge and belief neither Contractor nor his affiliates has been convicted of a public entity
crime. Contractor and his affiliates shall provide the County with a completed public entity crime
statement form no later than January 15 of each year this agreement is in effect. Violation of this
section by the Contractor shall be grounds for cancellation of this agreement by Leon County.

REVISIONS

In any case where, in fulfilling the requirements of this contract or of any guarantee, embraced in or
required thereby it is necessary for the Contractor to deviate from the requirements of the bid,
Contractor shalt obtain the prior written consent of the County.

.. 18
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WHERETO, the parties have set their hands and seals effective the date whereon the last party
executives this Agreement.

CONTRACTOR
WITNESS: BY:
President

WITNESS: DATE

{CORPORATE SEAL)
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this day of 20
By ,of ,

(Name of officer or agent, title of officer or agent) {Name of corporation acknowledging)
a corporation, on behalf of the corporation.
{State or place of incorporation)
He/she is personatly known to me or has produced as
identification. (type of identification)
Signature of Notary

Print, Type or Stamp Name of Notary

Title or Rank

Serial Number, If Any
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ATTEST:

BOB INZER, CLERK OF THE COURT
LEON COUNTY, FLORIDA

By:

APPROVED AS TO FORM:
LEON COUNTY ATTORNEY'S CFFICE

By:

Herbert W.A. Thiele, Esq.
County Aftomey

LEON COUNTY, FLORIDA

BY:

Jane G. Sauls, Chairman
Board of County Commissioners

DATE:

ATTAM ff\émr # :;




ATTACNHMINT &
AGE }j UiF
7

Scope of Services

Engineering Design Services

Municipal Sewer System and Other Improvements
Killearn Lakes Units 1 and 2

Base Project:

Leon County (the County) proposes to construct a project to provide a municipal grade sewage collection
system for the residential subdivisions known as Killearn Lakes Units 1 and 2 and to provide for the
conveyance of the collected sewage flows to a treatment facility owned and operated by a local sewer
utility provider (Provider). Further, the County proposes to negotiate an agreement with a Provider to own
and operate said sewage collection system and to provide treatment and disposal services in support of
the completed collection system. During the development of the design and construction documents for
the sewage collection system, the County proposes to consider including such stormwater improvements
as are reasonable as a part of the construction of the sewage collection system {the Project).

The County may, at a iater time, determine that the residential subdivision known as Killearn Lakes Unit 4
should be included as a part of the Project.

The County must make a determination as to the feasibility of the Project prior to completion of the Design
Services contemplated herein. The County’s determination will be made on completion of the Study and
Report Phase services by the Consultant. If the County determines that the project is not feasible due to
funding limitations or other considerations, the County will terminate this agreement with the Consultant at
the conclusion of the Study and Report Phase. Consultant's fees for the Study and Report Phase will
therefore be considered sufficient in the event of such termination.

It is the County’s intent that the following design criteria be considered as a part of the development of the
design for the Project:

Collection System The project design shall include the evaluation of all available treatment
collection technologies such that a collection system is designed that will have the least possible
negative impacts to the environmental features of the project area. Such technologies may
include, but are not limited to: gravity systems; vacuum systems; low pressure systems; or other.
it is anticipated that the final system design may include all such technologies such that gravity
systems are used where environmental damages are minimal, vacuum systems are used where
environmental damages would otherwise be significant and low pressure systems may be used to
facilitate the project timetable but could be replaced with another system type at a later date.

Municipal Grade System A Municipal Grade System is defined for this project’s purposes to be
one where the homeowner's sewer outfall extends to a collection point at or near their property
line at which point the connection is made to the utility provider's system and the utility provider
assumes full responsibility for the safe collection, conveyance, treatment and disposal of the
sewage flows from the homeowner's home. Gravity collection systems are typical of Municipal
Grade Systems. The homeowner shall have no responsibility for the maintenance of any system
appurtenances other than the outfall pipeline from the home to the connection point.

Stormwater Improvements The data and other information developed as a part of the design of
the Base Project and include the design of a stormwater collection and conveyance system as a
part of the Base Project construction documents. It is anticipated that the design of the sewage
collection system will evaluate the topography and basins within the project area which will yield
information usable for stormwater design. The construction of stormwater facilities can then be
incorporated into the Base Project to replace the existing sheet flow drainage system, itis
anticipated that this design element may not result in a comprehensive drainage system but may,
instead, result in the identification and construction of trunk outfalls to which future drainage
systems serving denser residential areas can connect.
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Engineering Design Services
Municipal Sewer System and Other Improvements
Killearn Lakes Units 1 and 2

Scope of Services

The Consultant shall provide all necessary professional, technical and design services necessary to
provide such drawings, plans, specifications, permits and other documents as may be necessary for the

Project.

The COUNTY shall designate a person to act as COUNTY's representative with respect to coordinating
the work to be performed under this Agreement who shall have complete authority to transmit instructions,
receive information, interpret and define policies and decisions. COUNTY shall pay all filing and approval
or permit fees, printing costs for approvals and or permits.

A Study and Report Phase
Upon written authorization from the County, the Consultant shall:

1.

21
22
2.3

2.4

25
2.6
2.7

2.8

29

210

21

212

Consult with the County to further define and clarify the County's requirements for the
Project and to obtain from the County any relevant information to which the Consultant
may refer or utilize during design.

Advise the County as to the necessity of having additional services performed which are
not included in the Consultant's contract. Additional Services must be authorized by
COUNTY in writing, in which event Consultant shall perform such services in connection
with the Project. Any Additional Services shall be set forth in an amendment to this
Agreement, which shall be executed by both parties and which shall be governed by the
terms of this Agreement. Services authorized by COUNTY other than those specifically
listed above shall be considered additional services. Additional services during the Study
and Report Phase may include but are not necessarily limited to the following items:
Field Surveys.

Detailed lot surveys for individual sewer lateral installation.

Design of system.

Providing services to investigate existing conditions or to make measured drawings
thereof, or to verify the accuracy of drawings or other information furnished by COUNTY.

Services during construction.

Preparing documents for out-of-sequence services requested by COUNTY.

Public information program.

Making revisions in drawings, specifications, or other documents, when such Tevisions are
inconsistent with written approvals or instructions previously given, and are due to

circumstances beyond the control of PBS&J.

Providing services of professional consultants (i.e., Electrical, Geotechnical, MEP,
Structural, Surveying, Urban Forester, etc.) other than those specifically listed.

Habitat Management Plan if required by COUNTY.

Preparing to serve or serving as an expert witness in connection with any public hearing,
arbitration, or legal proceeding.

Legal Services

18
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Scope of Services

Engineering Design Services

Municipal Sewer System and Other Improvements
Killearn Lakes Units 1 and 2

213
2.14
215

3.

31

3.2

4.1

4.2

43

5.1

5.1.1

5.2

Right-of-way and/or easement acquisition or related services.
Comprehensive stormwater evaluation and/or master stormwater plan.
Design of transmission of sanitary sewerage to points not adjacent to Units 182.

Identify, consult with and analyze requirements of governmental authorities having
jurisdiction to approve the portions of the Project to be designed by the Consultant.

Identify all governmental authorities having jurisdiction to review and approve the
PROJECT. It is anticipated that the agencies having authority are FDEP {Wastewater and
Stormwater Divisions), ACOE, Leon Public Works, and Leon Growth Management,
Killearn Lakes Plantation Homeowner's Association (KLPHA).

Consultant shall meet with each authority to identify, establish, and review specific
permitting requirements for the study, design, and construction of the PROJECT.

identify, consult with and analyze requirements of local utility providers that may have
participation in the Project. The Consultant shall facilitate and coordinate negotiations
between Leon County and the potential utility providers and provide technical evaluations
and advice to insure that the Project requirements for treatment, disposal, and collection
system operation are met.

Consultant will identify local utility service providers that are capable to serve the
PROJECT. Itis anticipated that Talquin Electric Cooperative and the City of Tallahassee
are the two primary candidates for providing utility service for the PROJECT.

Utility Provider Meetings - Consultant shall meet with potential utility service providers to
discuss issues surrounding service of the PROJECT. The meetings will focus on the
availabllity of wastewater treatment and disposal capacity; operation and maintenance
issues of the collection and transmission system; connection and service fees; and other
issues that could impact the evaluation. Consultant will provide technical evaluations and
advice to ensure that the requirements for treatment, disposal, and collection system
aperation and maintenance can be met.

Utility Service Provider Negotiations - Consultant shall assist in facilitating negotiations
between COUNTY and the utility service provider to obtain a commitment for service,
operation, and maintenance of the wastewater collection and transmission system.
Data Collection

Topographic and Property Data - Obtain from COUNTY the most recent available
topographic and property data for the project area to be used for the study phase.

Data shall include available maps, plats, GIS mapping, and LIDAR data.

Consultant will prepare a digital file in AutoCAD (v.2004) format to be used for basin
delineations, preliminary layout of sewer {and drainage) system, and presentations,

Preliminary Soils Investigations - Limited soils investigations to determine existing
roadway construction materials and characteristics, and to identify the general subsurface

soils characteristics. Consultant will obtain representative asphalt corings and soil borings

throughout the PROJECT to evaluate the existing asphalt and subsurface conditions. For
the purpose of the study phase, it is assumed that 5 asphalt corings, 5 - 15-foot deep
auger borings, 5 grain size tests, 8 plasticity tests, and 4 organic tests will be required. A

2
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Scope of Services

Engineering Design Services

Municipal Sewer System and Other Inprovements
Killearn Lakes Units 1 and 2

6.1

10.

geotechnical report summarizing the efforts and results of the soils tests will also be
provided.

Identify and evaluate alternate solutions as may be available for the Project and, after
consultation with the County, recommend those solutions which in the Consultant’s
judgement meet the County's requirements for the Project.

System Evaluation - Identify and evaluate alternative municipal-grade wastewater
coliection systems for the PROJECT. The evaluation shall include gravity sewer, vacuum
sewer, and low-pressure sewer systems, or combinations of these systems to best serve
the project area. The evaluation shall analyze system performance capability, operational
history, reliability, construction methods and limitations, effect on environment (during and
after construction), and impacts to the residents (during and after construction). The
evaluation shall also include an Engineer's Estimate of Probable Cost and a discussion of
available funding alternatives. This cost estimate shall consider system cost factors,
including:

. Detailed estimate of quantities and materials cost;

. Construction and Q&M costs;

. Cost of land, easements, rights of way, or compensation for damages to
properties;

. Special conditions,

. Consultants fees: including the costs of other design professionals, consultants or
testing services;

. Contingencies and other project related costs

A present worth analysis of the cost factors shall be presented in the evaluation.

Consultant shall meet and consult with the COUNTY and the proposed utility service
provider to discuss recommended solutions which best meet their requirements for the
PROJECT.

Prepare a report (the Report) which will contain schematic layouts, sketches and
conceptual design criteria with appropriate exhibits to indicate that the County's
requirements will be met. The Report will be accompanied by the Consultant's Opinion of
Total Project Costs which will include: Construction Cost; contingencies; cost of land,
rights of way or compensation for damages to properties; the Consultant's fees; the costs
of other design professionals, consultants or testing services; and for any other project
related costs known by the Consultant. The Consultant's Opinion of Probable Cost shall
be broken down and of sufficient detail for the County’s evaluation and decision process
in adjusting the Project scope or extent.

Furnish five (5) review copies of the Report to the County within the time period
negotiated between Consultant and County for performance of these services. Meet with
the COUNTY to discuss and agree upon suggested changes.

Revise the Report to incorporate the agreed changes, as appropriate, and furnish five (5)
final copies of the revised Report to the County within 14 days of receipt of said
instructions.

. The Consultant's services under the Study and Report Phase will be considered complete

on the date when the final copies of the revised Report have been delivered to the
County.
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Scope of Services

Engineering Design Services

Municipal Sewer System and Other Improvements
Killearn Lakes Units 1 and 2

The Consultant's services under the Study and Report Phase will be considered complete on the
date when the final copies of the revised report have been delivered to the COUNTY. The scope
and fees for completion of the design of the project will be negotiated with the Consuitant on the
basis of the information developed during this Study and Report Phase. The COUNTY reserves
the right to terminate the project on completion of the Study and Report Phase.

B. Preliminary Design Phase. After acceptance by the County of the revised and final Report, and
upon written authorization from the County, the Consultant shall:

1.

On the basis of the revised and final Repont, prepare Preliminary Design Phase
documents consisting of final design criteria, preliminary drawings, outline specifications
and written descriptions of the Project.

Continue to assist the County in negotiations with a local utility provider to identify the
Provider for the project who will own and operate the completed collection and
conveyance system and provide treatment and disposal.

When the Provider has been identified for the project the Consultant will thence forth
coordinate design with the Provider to insure that the Provider's design and construction
standards are adhered to.

Provide necessary field surveys and topographic and utility mapping for design purposes.

Advise the County if additional reports, data, information or services which are not
included in this contract are necessary and assist the County in obtaining such reports,
data, information or services.

Based on the information contained in the Preliminary Design documents, submit a
revised opinion of probable Canstruction Cost and any adjustments to the Total Project
Costs known to the Consultant.

Furnish the Preliminary Design Phase documents to and review with the County.

Furnish five (5) final copies of the Preliminary Design Phase documents and the revised
opinion of prabable Construction Costs to the County within the time period negotiated
between Consultant and County for performance of these services.

The Consultant's services under the Preliminary Design Phase will be considered
complete on the date when the final copies of the Preliminary Design Phase documents
have been delivered to the County.

C. Final Design Phase. After acceptance by the County of the Preliminary Design Phase documents
and the revised opinion of probable Construction Costs, and upon written authorization from the
County, the Consultant shall:

1.

On the basis of the Preliminary Design Phase documents and the revised opinion of
probable Construction Costs, prepare final Drawings and Specifications indicating the
scope, extent and character of the Work to be performed and furnished by a Contractor.

Provide technical criteria, written descriptions, and design data for the County’s use in
filing for applications for permits from or approvals of governmental authorities having
jurisdiction to review and approve the final design of the Project and assist the County in
consultations with appropriate authorities.
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Scope of Services

Engineering Design Services

Municipal Sewer System and Other Improvements
Kitlearn Lakes Units 1 and 2

3. Advise the County of any adjustments in the opinion of probable Construction Costs and
any adjustments to the Total Project Costs known to the Consuitant.

4 Prepare and furnish Bidding Documents for review and approval by the County, its legal
counsel, and other advisors, as appropriate, and assist the County in the preparation of
other related documents.

5. Submit 5 final copies of the Bidding Documents and a revised opinion of probable
Construction Costs to the County within the time period negotiated between Consuitant
and County for performance of these services.

6. The Consultant's services under the Final Design Phase will be considered complete on
the date when the Bidding Documents and a revised opinion of probable Construction
Costs have been delivered to the County.

D. Bidding Phase. After acceptance by the County of the Bidding Documents and a revised opinion
of probable Construction Costs, and upon written authorization from the County, the Consultant
shall:

1. Assist the County in the County's process for requesting Bids for the project and attend
pre-Bid Conferences.

2. Issue Addenda as appropriate to clarify, correct or change the Bidding Documents.

3. Attend the Bid opening, prepare Bid tabulation sheets, and assist the County in evaluating

Bids or proposals and in awarding contracts for the Work.

4 Assist the County in preparing for construction of the Project, provide construction
documents, verify that critical field reference points on which the design is based are
readily available for construction and attend pre-Construction conferences

5. The Bidding Phase will be considered complete upon the commencement of
Construction.
E. Construction Phase. The Consultant will not provide full Construction Phase services but will

maintain familiarity with the progress of the work sufficient to allow the following services to be
rendered. Upon written authorization from the County, the Consultant shall:

1. Make visits to the job site at intervals appropriate to the various stages of construction in
order to observe as an experienced and qualified design professional the progress and
the quality of the Work. Such visits are not intended to be exhaustive or to extend to
every aspect of the Contractor's work but rather are to be limited to spot checking,
selective sampling and similar methods of general observation. The Consultant will utilize
the information gained to advise the County as to the acceptability of the work observed.

2. Issue necessary clarifications and interpretations when requested to do so by the County.

3. Review change orders and advise the County of their acceptability when requested to do
so by the County.

4, Review and indicate the acceptability of shop drawings, proposed substitute materials,
test reports, inspection reports or other project related information when asked to do so by
the County.
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5. Receive and review maintenance and operating instructions, schedules and guarantees
for equipment to be incorporated into the Project and advise the County as to their
acceptability.

6. Assemble all appropriate maintenance and operating instructions or manuals together

with the maintenance schedules and equipment guarantees and submit same to the
County at the Final Inspection.

7. Attend formal inspections to generate punch lists of uncompleted work andfor to
determine if Substantial Completion or Final Completion have been achieved by the
Contractor.

8. The Construction Phase will be considered complete at the conclusion of the Final

Inspection for the project.




